
Package 2 General Ag Fields 

1. 
Upon completion of harvesting the units the cooperator will meet with the refuge manager within 5 
business days to notify him in writing of the completion date of each field.  



Road Access to A1,2, M14,16 
Road Access to M2,5, A18 
Road Access to M3, 7, 8, 10, 11, 12 
Road Access to A22,23,24 

Dove Units -1  
Dove Units – 2 
Moist Soil Haying Units 
Agriculture Units 
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